
Total Cost VV Share STA Share County Share

Design 1,914,000        889,000           957,000           68,000                     
Right-of-Way 683,400           313,700           341,700           28,000                     
Right of Way Support (ARWS + Legal) 334,750           167,375           167,375           

Utility Relocations 494,000           216,000           247,000           31,000                     
Env. Mitigations, Phase 2 2,385,000        1,192,500        1,192,500        -                          
Construction 21,347,200      10,225,600      10,673,600      448,000                   
CM/Inspection 2,340,200        1,126,100        1,170,100        44,000                     

Landscape Design, Capital and CM (Later Phase) 1,013,000        506,500           506,500           

Developer Installed Improvements 1,093,000        546,500           546,500           -                          
Agency Paid Betterment (Not subject to 50/50 split) 2,050,000        2,050,000        

33,654,550$    17,233,275$    15,802,275$    619,000$                 

Vacaville STA County STA Funding Source
Contribution Contribution Contribution

Previous Contribution 0 1,500,000 -1,500,000
Design 1,914,000 419,000 702,000 793,000 Using $702k of $2.4 Million STIP Design Allocation & $793k from County
Right-of-Way (Donations/ Acquisitions) 683,400 220,000 463,400 0 Using $463k of $3.8 Million STIP R/W Allocation
Right of Way Appraisals and Acquisitions Support 334,750 334,750 Using $335k of $3.8 Million STIP R/W Allocation
Utility Relocations 494,000 494,000 0 0

Environmental Mitigations 2,385,000 2,385,000 0

Construction 21,347,200 3,901,900 17,445,300 0 Using $17.45 million of $38.75 Million Construction Allocation (15/16 FY)
CM/Inspection 2,340,200 408,500 1,931,700 Using 1.93 million of $38.75 Million Construction Allocation (15/16 FY)
Landscape Design, Capital and CM (Later Phase) 1,013,000 1,013,000

Developer Installed Improvements 1,093,000 1,093,000        
Agency Paid Betterment (Not subject to 50/50 split) 2,050,000 2,050,000        

33,654,550$    13,484,400$    19,377,150$    793,000$                 

Agency Shortfall Phase 2 3,748,875$      (3,574,875)$     (174,000)$                

Vacaville's Annual Payback Amount for Phase 2                
(6 year-2016-2021): 624,812.50$    

Vacaville Contributions as follows:

R/W- Developer Donations of Land to Project

Construction- Highway Bridge Project Funding ($2.9 mil)  & TIF

Future Landscape- Developer Installed Landscaping

Design, CM, Utiltiies- TIF and Rule 20

Phase 2-Vacaville Project

Total Cost Chart- 50/50 split plus Fixed County Share

Actual Contributions by Phase

Note- County contribution of $793,000 is Federal Demonstration funds, must use on this project because FF design was not 

federalized; remaining $174,000 will transfer to FF project as local dollars

Total Cost

Project Limits- 1) Vanden Road from 2000 feet south  of Vanden/Leisure Town Road Intersection Road to t he Vanden/ Leisure Town Road Intersection;  and                                                                                            
2) Leisure Town Road from Vanden Road  to Commerce Drive                                                                                                                                                                                      

(formerly referred to as Phase 2 and Phase 3)


